SERIAL 03260 RFP  MAXIMO/DOLPHIN PROGRAM UPGRADES [NIGP 92040]

DATE OF LAST REVISION: April 24, 2006 CONTRACT END DATE: May 31, 2007

CONTRACT PERIOD THROUGH MAY 31, 2007

TO: All Departments
FROM: Department of Materials Management
SUBJECT: Contract for MAXIMO/DOLPHIN PROGRAM UPGRADES [NIGP 92040]

Attached to this letter is published an effective purchasing contract for products and/or services to be supplied
to Maricopa County activities as awarded by Maricopa County on MAY 19, 2004.

All purchases of products and/or services listed on the attached pages of this letter are to be obtained from the
vendor holding the contract. Individuals are responsible to the vendor for purchases made outside of contracts.
The contract period is indicated above.

Wes Baysinger, Director
Materials Management

LC/mm
Attach

Copy to: Clerk of the Board
Steve Varscsak, Facilities Management
David Dusick, Facilities Management
James Foley, Facilities Management
Bill White, Facilities Management
Mirheta Muslic, Materials Management
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CONTRACT PURSUANT TO RFP
FOR

MAXIMO/DOLPHIN UPGRADES
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This Contract is entered into this 20th day of May, 2004 by and between Maricopa County (“County”), a
political subdivision of the State of Arizona, and TOTAL RESOURCE MANAGEMENT, INC. (TRM), a State
of Virginia corporation (“Contractor”) for the purchase of information technology services to be performed at the
Maricopa County Facilities Management Department, Phoenix, Arizona.

TERM

1.1 This Contract is for a term of three (3) years, beginning on the 1st day of June, 2004 and ending
the 31st day of May, 2007.

1.2 The County may, at its option and with the agreement of the Contractor, extend the period of this
Contract for additional one (1) year terms up to a maximum of three (3) additional terms. The
County shall notify the Contractor in writing of its intent to extend the Contract period at least
thirty (30) calendar days prior to the expiration of the original contract period, or any additional
term thereafter.

PAYMENT

2.1 As consideration for performance of the duties described herein, payment will be made on
delivery and acceptance of each of the specified deliverables.

2.2 Payment under this Contract shall be made in the manner provided by law. Invoices shall be
prepared and submitted in accordance with the instructions provided on the purchase order. Each
invoice shall include validated hourly rate by category as set forth in, attached hereto, and
incorporated herein as EXHIBIT “A”. In addition to the charges for consulting services the
invoices shall contain the following information: purchase order number, description of services,
listed deliverables, approved travel expenses (with copies of receipts), and other expenses.

DUTIES

3.1 The Contractor shall perform all duties stated in the Agreed Scope of Work, attached hereto and
incorporated herein as Exhibit “B.”

3.2 To clarify any confusion that may have occurred in the original scope of work regarding work
performed on the Dolphin barcode tasks, attached hereto and incorporated herein as Exhibit “C”,
provides clarification for such. The Barcode Application Flowchart depicts the current Dolphin
barcode flowchart and the desired changes.

3.3 Contractor, after award of contract, must provide Maricopa County with a project schedule as to
when deliverables shall be completed.

34 During the Contract term, County shall provide Contractor’s personnel with adequate workspace

for consultants and such other related facilities as may be required by Contractor to carry out its
contractual obligations.
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TERMS & CONDITIONS

4.1

INDEMNIFICATION AND INSURANCE:

411

412

413

INDEMNIFICATION

Indemnification.

To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold
harmless the County, its agents, representatives, officers, directors, officials, and
employees from and against all claims, damages, losses and expenses, including but not
limited to attorney fees and costs, relating to this Contract.

The amount and type of insurance coverage requirements set forth herein will in no way
be construed as limiting the scope of the indemnity in this paragraph.

The scope of this indemnification does not extend to the sole negligence of COUNTY.

Insurance Requirements.

CONTRACTOR, at CONTRACTOR'S own expense, shall purchase and maintain the
herein stipulated minimum insurance from a company or companies duly licensed by the
State of Arizona and possessing a current A.M. Best, Inc. rating of B++6. In lieu of State
of Arizona licensing, the stipulated insurance may be purchased from a company or
companies which are authorized to do business in the State of Arizona, provided that said
insurance companies meet the approval of COUNTY. The form of any insurance policies
and forms must be acceptable to COUNTY.

All insurance required herein shall be maintained in full force and effect until all work or
service required to be performed under the terms of the Contract is satisfactorily
completed and formally accepted. Failure to do so may, at the sole discretion of
COUNTY, constitute a material breach of this Contract.

CONTRACTOR’S insurance shall be primary insurance as respects COUNTY, and any
insurance or self-insurance maintained by COUNTY shall not contribute to it.

Any failure to comply with the claim reporting provisions of the insurance policies or any
breach of an insurance policy warranty shall not affect coverage afforded under the
insurance policies to protect COUNTY.

The insurance policies may provide coverage, which contains deductibles or self-insured
retentions. Such deductible and/or self-insured retentions shall not be applicable with
respect to the coverage provided to COUNTY under such policies. CONTRACTOR
shall be solely responsible for the deductible and/or self-insured retention and COUNTY,
at its option, may require CONTRACTOR to secure payment of such deductibles or
self-insured retentions by a surety bond or an irrevocable and unconditional letter of
credit.

COUNTY reserves the right to request and to receive, within 10 working days, certified
copies of any or all of the herein required insurance policies and/or endorsements.
COUNTY shall not be obligated, however, to review such policies and/or endorsements
or to advise CONTRACTOR of any deficiencies in such policies and endorsements, and
such receipt shall not relieve CONTRACTOR from, or be deemed a waiver of
COUNTY’S right to insist on strict fulfillment of CONTRACTOR'’S obligations under
this Contract.

The insurance policies required by this Contract, except Workers’ Compensation, shall
name COUNTY, its agents, representatives, officers, directors, officials and employees
as Additional Insureds.
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The policies required hereunder, except Workers” Compensation, shall contain a waiver
of transfer of rights of recovery (subrogation) against COUNTY, its agents,
representatives, officers, directors, officials and employees for any claims arising out of
CONTRACTOR’S work or service.

4131

4132

41.3.3

Commercial General Liability. CONTRACTOR shall maintain Commercial
General Liability Insurance (CGL) and, if necessary, Commercial Umbrella
Insurance with a limit of not less than $1,000,000 for each occurrence with a
$2,000,000 Products/Completed Operations Aggregate and a $2,000,000
General Aggregate Limit. The policy shall include coverage for bodily injury,
broad form property damage, personal injury, products and completed
operations and blanket contractual coverage including, but not limited to, the
liability assumed under the indemnification provisions of this Contract which
coverage will be at least as broad as Insurance Service Office, Inc. Policy Form
CG 00 01 10 93 or any replacements thereof. There shall be no endorsement or
modification of the CGL limiting the scope of coverage for liability arising from
explosion, collapse, or underground property damage.

The policy shall contain a severability of interest provision, and shall not contain
a sunset provision or commutation clause, or any provision, which would serve
to limit third party action over claims.

The CGL and the commercial umbrella coverage, if any, additional insured
endorsement shall be at least as broad as the Insurance Service Office, Inc.’s
Additional Insured, Form CG 20 10 10 01, and shall include coverage for
CONTRACTOR’S operations and products.

Automobile Liability. CONTRACTOR shall maintain Automobile Liability
Insurance and, if necessary, Commercial Umbrella Insurance with a combined
single limit for bodily injury and property damage of no less than $1,000,000,
each occurrence, with respect to CONTRACTOR'’S vehicles (including owned,
hired, non-owned), assigned to or used in the performance of this Contract. If
hazardous substances, materials, or wastes are to be transported, MCS 90
endorsement shall be included and $5,000,000 per accident limits for bodily
injury and property damage shall apply.

Workers’ Compensation. CONTRACTOR shall carry Workers’ Compensation
insurance to cover obligations imposed by federal and state statutes having
jurisdiction of CONTRACTOR’S employees engaged in the performance of
the work or services, as well as Employer’s Liability insurance of not less than
$100,000 for each accident, $100,000 disease for each employee, and $500,000
disease policy limit.

CONTRACTOR waives all rights against COUNTY and its agents, officers,
directors and employees for recovery of damages to the extent these damages
are covered by the Workers’ Compensation and Employer’s Liability or
commercial umbrella liability insurance obtained by CONTRACTOR pursuant
to this agreement.

In case any work is subcontracted, CONTRACTOR will require the
Subcontractor to provide Workers’ Compensation and Employer’s Liability
insurance to at least the same extent as required of CONTRACTOR.
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4.1.4  Certificates of Insurance.

4141
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Prior to commencing work or services under this Contract, Contractor shall
furnish the County with certificates of insurance, or formal endorsements as
required by the Contract in the form provided by the County, issued by
Contractor’s insurer(s), as evidence that policies providing the required
coverage, conditions and limits required by this Contract are in full force and
effect. Such certificates shall identify this contract number and title.

In the event any insurance policy(ies) required by this contract is(are) written on
a “claims made” basis, coverage shall extend for two years past completion and
acceptance of CONTRACTOR’S work or services and as evidenced by annual
Certificates of Insurance.

If a policy does expire during the life of the Contract, a renewal certificate must
be sent to COUNTY fifteen (15) days prior to the expiration date.

Cancellation and Expiration Notice.

Insurance required herein shall not be permitted to expire, be canceled, or
materially changed without thirty (30) days prior written notice to the County.

PROCUREMENT CARD ORDERING CAPABILITY:

It is the intent of Maricopa County to utilize the MasterCard Procurement Card, or other
procurement card that may be used by the County from time to time, to place and make payment
for orders under the Contract.

NOTICES:

All notices given pursuant to the terms of this Contract shall be addressed to:

For County:

Maricopa County

Department of Materials Management
Attn: Director of Purchasing
320 West Lincoln Street

Phoenix, Arizona

For Contractor:

Total Resource Management, Inc.
Attn: Garner Bennett, VP & COO
510 King St., Suite 300
Alexandria, VA 22314-3132

REQUIREMENTS CONTRACT:

Contractor signifies its understanding and agreement by signing this document, that this Contract
is a requirements contract. This Contract does not guarantee any purchases will be made. Orders
will only be placed when County identifies a need and issues a purchase order.

Contractor shall take no action under this Contract unless specifically requested by County, which
shall submit a written purchase order to Contractor requesting that work be performed or product

be delivered.
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County reserves the right to cancel purchase orders within a reasonable period of time after
issuance. Should a purchase order be canceled, the County agrees to reimburse the Contractor for
actual and documented costs incurred by the Contractor pursuant to the purchase order. The
County will not reimburse the Contractor for any costs incurred after receipt of cancellation, or for
lost profits, or shipment of product or performance of services prior to issuance of a purchase
order.

ESCALATION:

Any requests for reasonable price adjustments must be submitted thirty (30) days prior to the
Contract expiration date. Requests for adjustment in cost of labor and/or materials must be
supported by appropriate documentation. If County agrees to the adjusted price terms, County
shall issue written approval of the change. The reasonableness of the request will be determined by
comparing the request with the Producer Price Index or by performing a market survey.

TERMINATION:

County may unconditionally terminate this Contract for convenience by providing thirty (30)
calendar days advance notice to the Contractor.

County may terminate this Contract if Contractor fails to pay any charge when due or fails to
perform or observe any other material term or condition of the Contract, and such failure continues
for more than ten (10) days after receipt of written notice of such failure from County, or if
Contractor becomes insolvent or generally fails to pay its debts as they mature.

STATUTORY RIGHT OF CANCELLATION FOR CONFLICT OF INTEREST:

Notice is given that pursuant to A.R.S. 8 38-511 the County may cancel this Contract without
penalty or further obligation within three years after execution of the contract, if any person
significantly involved in initiating, negotiating, securing, drafting or creating the contract on
behalf of the County is at any time while the Contract or any extension of the Contract is in effect,
an employee or agent of any other party to the Contract in any capacity or consultant to any other
party of the Contract with respect to the subject matter of the Contract. Additionally, pursuant to
A.R.S. § 38-511 the County may recoup any fee or commission paid or due to any person
significantly involved in initiating, negotiating, securing, drafting or creating the contract on
behalf of the County from any other party to the contract arising as the result of the Contract.

OFFSET FOR DAMAGES;

In addition to all other remedies at law or equity, the County may offset from any money due to
the Contractor any amounts Contractor owes to the County for damages resulting from breach or
deficiencies in performance under this contract.

ADDITIONS/DELETIONS OF SERVICE:

The County reserves the right to add and/or delete products and/or services provided under this
Contract. If a requirement is deleted, payment to the Contractor will be reduced proportionately to
the amount of service reduced in accordance with the proposal price. If additional services and/or
products are required from this Contract, prices for such additions will be negotiated between the
Contractor and the County.

SUBCONTRACTING:

The Contractor may not assign this Contract or subcontract to another party for performance of the
terms and conditions hereof without the written consent of the County, which shall not be
unreasonably withheld. All correspondence authorizing subcontracting must reference the
Proposal Serial Number and identify the job project.
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AMENDMENTS:
All amendments to this Contract must be in writing and signed by both parties.
RETENTION OF RECORDS:

The Contractor agrees to retain all financial books, records, and other documents relevant to this
Contract for five (5) years after final payment or until after the resolution of any audit questions
which could be more than five (5) years, whichever is longer. The County, Federal or State
auditors and any other persons duly authorized by the Department shall have full access to, and the
right to examine, copy and make use of, any and all said materials.

If the Contractor’s books, records and other documents relevant to this Contract are not sufficient
to support and document that requested services were provided, the Contractor shall reimburse
Maricopa County for the services not so adequately supported and documented.

AUDIT DISALLOWANCES:

If at anytime County determines that a cost for which payment has been made is a disallowed cost,
such as overpayment, County shall notify the Contractor in writing of the disallowance. County
shall also state the means of correction, which may be but shall not be limited to adjustment of any
future claim submitted by the Contractor by the amount of the disallowance, or to require
repayment of the disallowed amount by the Contractor.

VALIDITY:

The invalidity, in whole or in part, of any provision of the Contract shall not void or affect the
validity of any other provision of this Contract.

RIGHTS IN DATA:

The County shall have the use of data and reports resulting from this Contract without additional
cost or other restriction except as provided by law. Each party shall supply to the other party,
upon request, any available information that is relevant to this Contract and to the performance
hereunder.

INTEGRATION
This Contract represents the entire and integrated agreement between the parties and supersedes

all prior negotiations, proposals, communications, understandings, representations, or agreements,
whether oral or written, expressed or implied.



IN WITNESS WHEREOF, this Contract is executed on the date set forth above.

CONTRACTOR

AUTHORIZED SIGNATURE

Ray Brisbane, President
PRINTED NAME AND TITLE

510 King Street, Suite 300, Alexandria, Virginia 22314-3132
ADDRESS

DATE

MARICOPA COUNTY

SERIAL 03260-RFP

BY:

CHAIRMAN, BOARD OF SUPERVISORS DATE
ATTESTED:
CLERK OF THE BOARD DATE

APPROVED AS TO FORM:

MARICOPA COUNTY ATTORNEY DATE



EXHIBIT A-PRICING

SERIAL: BS03260-RFP
PRICING SHEET: S076707 / B0604208 / NIGP 92040

BIDDER NAME: TOTAL RESOURCE MANAGEMENT, INC.
F.I.D./VENDOR #: 54-1671836

BIDDER ADDRESS: 510 King Street, Suite 300, Alexandria, VA 22314-3132
P.O. ADDRESS:

BIDDER PHONE #: 703-548-4285

BIDDER FAX #: 703-548-6211

COMPANY WEB SITE: www.trmnet.com

COMPANY CONTACT (REP): Guy E. Griffin, P.E.

E-MAIL ADDRESS (REP): quy.grifin@trmnet.com

WILLING TO ACCEPT FUTURE SOLICITATIONS VIA EMAIL: YES
ACCEPT PROCUREMENT CARD: YES

REBATE (CASH OR CREDIT) FOR UTILIZING PROCUREMENT CARD: NO 0% REBATE
(Payment shall be made within 48 hrs utilizing the Purchasing Card)

INTERNET ORDERING CAPABILITY: YES 0% DISCOUNT
OTHER GOV'T. AGENCIES MAY USE THIS CONTRACT: YES

PAYMENT TERMS: BIDDER IS REQUIRED TO PICK ONE OF THE FOLLOWING.
TERMS WILL BE CONSIDERED IN DETERMINING LOW BID.

FAILURE TO CHOOSE A TERM WILL RESULT IN A DEFAULT TO NET 30.
BIDDER MUST INITIAL THE SELECTION BELOW.

NET 10

NET 15

NET 20

NET 30

NET 45

NET 60

NET 90

2% 10 NET 30 YES g2
1% 10 NET 30
2% 30 NET 31
5% 30 NET 31

SERIAL 03260-RFP
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1.0 PRICING:

MAXIMO/DOLPHIN UPGRADES:

Requirements Analysis:

Software Development and Testing:

Client Installation:

Maximo Configuration Charges:
Custom Documentation:
Training:

Travel--

Note: All travel is to be in accordance with the Maricopa County Travel
Policy, and must be pre-approved by the Maricopa County project

manager in writing.
Travel Capped At:

USER TRAINING:

Requirements Analysis (follow-up):

Software Development and Testing:

1.10 Client Installation:

1.11 Maximo Configuration Charges:

1.12 Custom Documentation:

1.13 Training (classroom and go-live):

No. of Hours
Proposed Hourly Rate  Extended Amount

138 $113.00 $15,594.00
489 $132.00 $64,548.00

51 $89.00 $4,539.00

92 $89.00 $8,188.00

69 $89.00 $6,141.00

28 $89.00 $2,492.00
5.00% % of project net $9,463.40
46 $113.00 $5,198.00

0 $132.00 $0.00

0 $89.00 $0.00

0 $89.00 $0.00

69 $89.00 $6,141.00

115 $89.00 $10,235.00
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TOTAL RESOURCE MANAGEMENT INC, 510 KING STREET SUITE #300, ALEXANDRIA, VA 22314

REWRITE EXISTING SOR REPORTS INTO ACTUATE:

$113.00 $2,599.00

$132.00 $0.00

$89.00 $0.00

$89.00 $10,235.00

$89.00 $0.00

1.14 Requirements Analysis: 23
1.15 Software Development and Testing: 0
1.16 Client Installation: 0
1.17 Maximo Configuration Charges: 115
1.18 Custom Documentation: 0
1.19 Training: 0

$89.00 $0.00

REVIEW AND UPDATE WORK MANAGER/DISPATCHING APPLICATION:

No. of Hours Proposed

Extended
Hourly Rate ~ Amount

$113.00 $7,797.00

$132.00 $18,216.00

$89.00 $1,602.00

$89.00 $2,047.00

$89.00 $4,094.00

1.20 Requirements Analysis: 69
1.21 Software Development and Testing: 138
1.22 Client Installation: 18
1.23 Maximo Configuration Charges: 23
1.24 Custom Documentation: 46
1.25 Training: 18

$89.00 $1,602.00

ADDITIONAL SOFTWARE:

Provide type of software offered and associated costs as explained in Section 2.2

1.26 TRM ScreenBuilder (TRM-000007) (Single Named User License)

1.27 TRM ScreenBuilder Maintenance (Annual Maintenance)

TOTAL PROJECT:
1.28 TOTAL LABOR, ESTIMATED TRAVEL, AND SOFTWARE:

MAXIMO SUPPORT
1.29 Custom Actuate Report Development 81

Qty2  $15,000.00

Qty 2 $3,000.00

$198,731.40 /project

$115.00 $9,315.00

1.30 Equipment Warranty Fields Constumization 81

$115.00  $920.00

1.31 REVISED PROJECT TOTAL

$208,966.40 /project



TOTAL RESOURCE MANAGEMENT INC, 510 KING STREET SUITE #300, ALEXANDRIA, VA 22314

SERIAL 03260-RFP

Hourly Rate for services not specifically identified in the
scope of work:

MAXIMO APPLICATION TRAINING

1.32

Provide FMD Maintenance Supervisor Specialized Re-
133 ..
Training Support
134 Provide FMD Maintenance Supervisor Specialized Re-
"~ Training Support to FMD Manager

Provide Consulting and Initial Training to FMD
1.35
Warranty Manage Personnel

136 Provide Initial RulesManager Development Training &
"~ Support to FMD IT personnel

Travel
1.37 (This estimate is for travel incurred for Maximo Application Training
& Consulting)

REPORT WRITING
1.38 Monthly Trade Hours by Labor Code Report
1.39 Monthly Trade Hours by Task Report
1.40 FMD Services by Work Type and MFR Codes Report
1.41 Internal Labor Distribution

1.42 Annualized Maintenance Cost Per FGSF

DEVELOP CUSTOMIZED HAND-HELD PROGRAMS
AND PROCESSOR ADJUSTMENTS

Provide Requirements Analysis & Develop Functional
1.43 Specific New Symbol Hand-Held Internal and Maximo
Processor Programs

1.44 Design Hand-Held Internal Program
1.45 Design MAXIMO Interface Processor Program

1.46 Develop Program Code for Hand-Held Internal Program

147 Develop Program Code for MAXIMO Interface
"7 Processor Program

1.48 Install Test Pilot for Both Programs (On-Site)

1.49 Provide Testing & Configuration from Pilot for
"~ Production Version for Both Programs (On-Site)

Develop Final Changes from Pilot for Production
1.50 .

Version for Both Programs

Install and Configure Production Version of Both
1.51 ;

Programs (On-Site)

Provide Support for Production Version of Both
1.52 .

Programs (On-Site)

$115.00 /per hr.

15 $115.00 $1,725.00
15 $115.00 $1,725.00
10 $115.00 $1,150.00
24 $115.00 $2,760.00

$3,645.60
10 $115.00 $1,150.00
10 $115.00 $1,150.00
10 $115.00 $1,150.00
55 $115.00 $6,325.00
55 $115.00 $6,325.00
52 $115.00 $5,980.00
66 $115.00 $7,590.00
66 $115.00 $7,590.00
200 $115.00 $23,000.00
300 $115.00 $34,500.00
60 $115.00 $6,900.00
60 $115.00 $6,900.00
200 $115.00 $23,000.00
60 $115.00 $6,900.00
60 $115.00 $6,900.00
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1.53

1.54

1.55
1.56

1.57
1.58

1.59

1.60

1.61
1.62

1.63
1.64

Travel* $14,871.06
*This estimate is for travel incurred for MAXIMO Application Training & Consulting Task
CONSTRUCTIONMANAGER MODULE AND REPORT CONSULTING
Provide TRM ConstructionMnager Training and consulting
Support 90 $115.00 $10,350.00
Provide TRM ConstructionManager Customization and
Reporting Technical Support 90 $115.00 $10,350.00
Travel* $4,957.02
*This estimate is for travel incurred for ConstuctionManager Module and Report Consulting Task

$365,332.00
REVISED PROJECT TOTAL $402,840.08

/Project

Provide updated GL Account Structure in MAXIMO Tables 120 $115.00 $13,800.00
Create extra GL Account Strings for CM Tables 218 $115.00 $25,070.00
Update RulesMnager, Screen and System-Level Changes for
CFD 300 $115.00 $34,500.00
Update Actuate Reports for CFD ConstructionManager
Program 21 $115.00 $2,415.00
Provide Production Installation Support 90 $115.00 $10,350.00
Go-Live Training & Support 80 $115.00 $9,200.00
Provide status reporting and maintaining the project schedule
and resources for the ConstructionMnager Implementation 30 $115.00 $3,450.00
Travel* $4,868.00

*This is additional funding for travel incurred for ConsutructionMnager Module and Report Consulting
Task

REVISED PROJECT TOTAL $506,493.08/project
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EXHIBIT B - SCOPE OF WORK

In accordance with the work plan described in TRM's proposal for the services specified in this contract, TRM will perform
the work required to accomplish the following Objectives for Maricopa County’s Facilities Management Department
(FMD).

1.0 Overview

Upgrade the existing Maricopa County Facilities Management Department (“FMD””) MAXIMO application from
v4.1.1 to v5.2, to modify the Dolphin upload program, to modify MAXIMO reports, and to modify the work
management-dispatching screen.

2.0 Task Descriptions

The following tasks will be accomplished as part of this project. Project review meetings will be held with County
management weekly. TRM will generate monthly project reports, support for client interactions and coordination.
Project management and control of cost and schedule will be shared by County Management and TRM.

When necessary, TRM shall be required to work cooperatively with the firm, FM Solutions. (FM Solutions is
currently providing consulting services for operational and process changes within the Facilities Management
Department.)

2.1 MAXIMO Upgrade:

Provide technical services to migrate the Maricopa County Information Technology Service
Department’s MAXIMO application from v4.1.1 to v5.2, satisfying the County goals. Updated MAXIMO
5.2 JSP applications, custom applications, and reports for use converting to production system. Once
upgrade and migration issues on the development system have been resolved and fixes identified, the
MAXIMO system is tested for proper operation.

Upgrade and migration of the production system shall be completed over a weekend to minimize
production downtime. In order to ensure a successful upgrade in such a short amount of time, a test
migration will first occur. Since upgraded screens and reports were generated during the test upgrade, the
first production upgrade is limited to the database and final testing of connectivity of client workstations.
Documentation and automation of fixes during the test upgrade will further expedite the process. The
actual upgrade will occur over a single day. System testing will occur throughout the weekend to enable
users to utilize the system on the following Monday morning.

Once the test migration has been completed, the production migration can be scheduled and executed.
Since the v5.2 applications look different and have new functionality from the current MAXIMO, it is
important that there are experts available to assist County users with any questions.

TRM shall have an on-site person during both the test migration and the production migration. This
person will have extensive MAXIMO knowledge. With this information, this expert will be able to
trouble shoot upgrade issues, document upgrade procedures, update new screens and test the MAXIMO
application to ensure performance as expected. TRM shall provide administrator training for two County
personnel.



2.2

2.3

2.4

2.5

SERIAL 03260-RFP
Rewrite Existing SQR Reports into Actuate:

MAXIMO 5.2 utilizes a new report engine called Actuate. In order for reports to be run through
MAXIMO, they need to be rewritten with the Actuate Report Designer. The County will select Ten (10)
existing SQR reports to be rewritten into Actuate.

Review and Update Work Manager/Dispatching Application:

TRM shall modify the Work Manager/Dispatching application. TRM shall make all required
modifications to the application.

Dolphin Scanner and Interface Software Modifications:

The existing Dolphin-to-MAXIMO interface will require modification for data to properly load into the
new MAXIMO 5.2 table structure. TRM shall modify, test, and implement the interface barcode program
and barcode application. TRM shall have Mr. Jagadisan Shivakumar assigned as the primary software
developer for the Dolphin barcode programming. Certain tasks may be assigned to others within Mr.
Shivakumar’s R&D group; Mr. Shivakumar will do the majority of this effort.
Mr. Shivakumar shall have quality assurance reviews on work done by others within his R&D group.

Using the County’s Barcode Flow as the baseline, the following modification will be made--

1) Delete the ability to go directly from indirect labor to indirect labor without going through the F1/F4
screen (See the current barcode reader flow chart at the end of this write-up). Delete step 8. Result: press
F1 in step 6 to end indirect labor and go to step 9 directly.

2) Add screen 25A where the tradesperson has the opportunity to scan the barcode label at the equipment
level. This barcode information will be captured in the download file and used in the upload into
Maximo to update the equipment number field on the work order, labtrans, eghistory, egstatus,
matrectrans, and matusetrans tables when appropriate. The other option would be no change (or label to
scan).

3) Change the flow from travel - diagnostics - work to travel - work. Remove the diagnostics step. We
want to keep screens 24 and 25 and the options. Add 4=TRAVEL to screen 26 to represent additional
travel during work. This does not delete screen 26 but the new screen 26 should be similar to 26.

4) Fix the standby clock. FMD days are exceeding 24 hours because of the way the standby is currently
timed. For example, at 4:30 PM the tradesperson dumps his barcode reader and gets into standby mode
(see steps 46 - 49). He ends his standby at 7:00 AM the following morning. At 12:00:01 AM, standby
needs to begin clocking on the new date. Seven and one half hours of standby time is charged to the first
day and seven hours charge to the second day.

5) Another standby issue: When standby is stopped for a callout, a 2 hour minimum needs to be charged
to the work order no matter if travel start to work finish and re-entering standby is under two hours.

6) Parts quantity needs to have a capability of accepting numbers greater than 99 (See steps 41 and 42 of
Exhibit “C”).

Additional Software:

TRM shall supply and install two (2) TRM ScreenBuilder software packages within FMD. ScreenBuilder
is a browser-based screen editor that allows for modification of MAXIMO 5 application screens without
the need for JSP programming. The application allows for drag and drop screen editing, similar to
capabilities provided in MAXIMO 4 with Centura Object Nationalizer. TRM shall train FMD staff on
ScreenBuilder.
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User Training:

After the test of on-site migration, TRM shall provide one calendar week of user training in a classroom
environment. This training will include a general overview course and a running reports course. TRM
shall also provide subject manner specific classes such as Purchasing, Inventory, PM, and Work Order
Management. After final production migration, TRM shall provide over-the-shoulder user support during
the first week that the new system is in production. This proposal includes a four-day follow-up visit to
Maricopa County approximately one month after go-live to address any remaining issues.

Project Support:

During the course of the project, TRM shall provide support to FMD staff for problems, programming,
training, or other matters relative to the scope of work. For problems that cannot be resolved within a
reasonable period of time (to be determined by County Management) by either telephone or by the
current on-site staff, TRM will dispatch additional senior personnel within two (2) business days after
notification of the problem.

Custom Actuate Report Development

TRM will develop and install custom reports using the new Actuate Reporting Suite that will be
built using the business process logic based on requirement analysis provided by FM Solutions
(Attachments E through K), and in combination with feedback from Maricopa County FMD’s
PMP & MFR Programs (Performance Management Plan and Measuring Results). The reports will
be classified within the following four reporting categories that FMD has identified for TRM to
produce a total of ten (10) individual custom reports that will be developed in addition to the
previously agreed to ten existing SQR reports:

Inventory Reports: Parts Supply or Warehouse Metrics
These three (3) reports will enable FMD management to track inventory issues usage closer to meet
department efficiency goals.

FMD will be responsible for the proper data monitoring of the data entry. TRM will provide basic
training on the relationship between proper data entry within MAXIMO and the report output.

Additional requirements analysis of these inventory-specific reports will need to be done to further
define the fields required and data elements needed for the report output since these were not
included with a FM solutions spreadsheet specification package.

Inventory Report Requirement Number One- Inventory Report Turns >3

This report will provide performance measurements for tracking of three (3) inventory turns per
County fiscal year. This will be traced by determining the amount of times an inventory item has
reached a inventory count of less than one, and was replenished with new stock a total of three
times with detailed information on the work order or issue and transfer method used to order the
inventory item. This report will also track items that have resided in the inventory system, but have
not been issued for use more than three times per fiscal year.

Inventory Report Requirement Number Two, Contract Order Delivery

This report will provide performance measures for the delivery and receiving of service contract
orders for inventory parts/items or contract services within MAXIMO that are within the three (3)
day target of receipt. It will also show orders that do not meet the target time frame of three days.
This report will allow the FMD’s technical specialists to determine the outstanding delivery of
services of material or service contract by querying within the Inventory, Purchase Order, or
Service Contract applications by Vendor, Purchase Order Number or Item Part number.
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Inventory Report Requirement Number Three, Shrinkage of Inventory Per Fiscal Year

This report will track and report on the inventory issue of “shrinkage”, which will be based on the
data presented and properly tracked by the FMD inventory warehouse personnel via physical
account adjustment of items between storeroom locations or warehouse or the internal bin/lot of
the inventory items reduced or increased due to the disparity between the physical and last
adjustment count.

Productivity Reports:  Internal Work Force Metrics
Report Requirement Number One —Labor Distribution Report

This report tracks and calculates craft and individual labor code work hours applied towards work
orders, specified by work type, and also it breaks out any indirect time/hours (holiday, time-off,
etc.) for the craftsmen.

A second summary section will need to include the reported by, craft code, and the location fields
that indicated the cumulative hours support totals for each category.

This report will need to have prompts that allow the user to conduct a search within a date range of
the report date of the work orders, or by the labor code supervisor or Agency code and description.

Status Reports: Work Order Metrics
Report Requirement Number One -Work Order Status Report

This report will track the work order record schedule status information in the various stages of
work (Pending Assignment, Waiting Approval). The report will need to show the number of days in
the “queue” that the work order has been waiting assignment of work, with grouping by the
Supervisor, Craft/Trade Code, and individual labor person.

This report will need to have prompts that allow the user to search within a date range, by a
specific supervisor or craft code, and by Agency.

Report Requirement Number Two —-Work Order Schedule Status Report

This report will track the work order record schedule status information that will display the work
order equipment, location and assignment and work in-progress identifiers such as report date and
target dates for completion, as well as actual completion date of work order and number of hours
worked. (Pending Assignment, Waiting Approval).

The report will need to show the numbers of days in the “queue”, grouped together by the
Supervisor, Craft/Trade Code, and individual labor person.

This report will need to have prompts that allow the user to search within a date range, by a
specific supervisor or craft code, and by Agency.

Report Requirement Number Three —Monthly Trade Hours by Labor Code Report

This report will detail individual laborer hours classified by both regular and other hours (i.e.
overtime). The report will need to have grouping by supervisor code with subtotals by supervisor,
and a grand total summary page for all supervisors. The report should have user prompts for date
ranges of the labor transactions and for specific supervisor codes.

See attached example (Exhibit 1) provided by FMD IT personnel as the graphical representation of
the report in the previous Crystal Report format.
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Report Requirement Number Four —Monthly Trade Hours by Task Report

This report will also detail individual laborer hours classified by both regular and other hours (i.e.
overtime). The report will need to have grouping by supervisor code, and show individual grouping
by transaction type. The report should contain a grand total summary page for all supervisors.
The report should have user prompts for date ranges of the labor transactions and for specific
supervisor codes.

See attached example (Exhibit 2) provided by FMD IT personnel as the graphical representation of
the report in the previous Crystal Report format.

Report Requirement Number Five — FMD Services by Work type and MFR (Managing for Results)
Codes Report

This report will also detail individual work orders with the total costs associated broken out by
actual material and labor costs. The report should have groupings by work order work type, status
(i.e. in progress), and the FMD MFR code. The report should contain both subtotals by MFR code
and status type, with a summary page indicating the grand total for both the MFR and work order
status type codes. The report should have user prompts available for specific work types and date
ranges of the work order report date.

See attached example (Exhibit 3) provided by FMD IT personnel as the graphical representation of
the report in the previous Crystal Report format.

Performance Reports:  Equipment or Asset Performance
Report Requirement Number One Fhree — Monthly Trade Hours by Labor Code Report

This report will track the costs associated with labor and vendor costs against a piece of equipment.
The detailed section of the report will need to have an ability to be grouped by FMD
facility/building or location and provide a breakdown of direct and indirect costs with work order
work types percentages.

This report will also need to have separate section or report that summarize the individual
equipment numbers by location and calculates totals by the work order work type code, broken
down by percentage for each work type.

This report will need to have prompts that allow the user to search within a date range, location,
\or by Agency and Agency description.

Key Performance Indicator Reports: (Graphical KPI Reports)

Report Requirement Number One — Internal Labor Distribution

This graphical cost summary report will appear as a stacked bar chart style report, and provide a
breakdown of labor distribution by work types and Regions Supervisor Crews for FMD. The
report should show percentages broken down by work type for each Region. This report will need
to have prompts that allow the user to search within a date range.

The ability to link and drill-down from this report should be available from this report to either the
desired labor detail report or work order list report that FMD requests.

See attached example (Exhibit 4) provided by FM Solutions as the graphical representation of the
FMD reviewed version of the report.

Report Requirement Number Two — Annualized Maintenance Cost Per FGSF
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The graphical cost summary report will appear as a line graph chart , and provide analysis of the
FMD Regions/Supervisors for FMD crews costs of total labor and material against the buildings
square footage and provide a dollar amount factored against the O&M department average broken
out by region supervisor.

The ability to link and drill-down from this report should be available from this report to either the
desired other labor detail report or work order list for that individual region report that FMD
requests.

See attached example (Exhibit 5) provided by FM Solutions as the graphical representation of the
FMD reviewed version of the report.

Equipment Warranty Fields Customization

The Maricopa FMD wishes to expand the Equipment Warranty functionality and add four (4)
fields within the location screens to tracking of additional Builder information.

No data migration or custom reports efforts will be done by TRM at this time.

This process will incorporate the internal FMD procedure to be included with the normal
equipment application training when production version of MAXIMO 5.2 is rolled out.

Develop Customized Hand-Held Programs and Processor Adjustments

TRM will develop and install customized software that will be replace their current Dolphin
Program and MAXIMO Processing Interface based on the following high-level requirements:

1. New Programs will be developed with Microsoft .NET technology program code and design
methodology

2. New Programs will be compatible with the Symbol Hand-Held Hardware Devices with
Windows CE Version that FMD allocates

3. New Programs will meet same functional specifications that will meet all existing Dolphin
Program and Processing Interface to MAXIMO requirements

4. This proposal includes reusable software components that TRM has the right to use, and the
right to use in support of subsequent development efforts. Software code developed for the
client by TRM, including code that is a derivative of our reusable software components, will
become the non-exclusive property of the client to do with as it wishes. Maricopa FMD will not
be responsible for any recurring maintenance licensing fees for the software that TRM
develops. It is acknowledged that all rights by both TRM and the client are limited by any
superseding software license agreements in place with other organizations.

5. The programs that are developed will be developed in two phases based on the functionality
desired by Maricopa FMD. This task addresses Phase 1, which provides “baseline”
functionality that matches current hand-held programs capability. Phase 1 will include:

A. Deliver the functionality that presently exists in the hand-held devices — the
precise functionality should be identified in the Analysis phase, some basic
screens look and navigation should be agreed at the same time. This task
will take a major part of the development and testing efforts. The program
should cover the following:

i Direct and indirect labor — traveling, break, meal, assistance, diagnostics, personal
indirect etc.
ii. Equipment, buildings
iii. Parts — storage location, quantity
iv. Data transfer to MAXIMO - labor hours, breaks
V. Dictionary updates from MAXIMO - parts, equipment codes update
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vi.  Ability to scan user, equipment, parts, labor codes
B. Re-development/adjustments in the existing processor — the new devices will
store the information in a database (either Access or SQL Server) instead of
ASCII files which will require changes in the processor or appending a new
pre-processor module that will converts the data to the old format
C. Phase 1 will not address:
i.  Ability to generate work orders, change status, and input time spent on labor hours
and other indirect times
ii. Review, input and transfer inventory equipment history, as well as scan equipment
iii. Ability to interface to MAXIMO via batch or single hand-held cradle method to
update MAXIMO inventory and work order labor and materials related tables.

Ability for wireless technology transmission of data from new hand-helds.

2.11 Maximo Application Training Consulting

Maricopa County wishes to receive additional training and on-site consulting for their users in the
following areas:

e Preventive Maintenance focused consulting and training (dedicated day)

e  Supervisor Maximo Training and Support (multiple 3 days on-site)

e Basic RulesManager training and development (s days)
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Monthly Trade Hours By Labor Code Report (EXHIBIT 1)
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Monthly Trade Hours By Task Report (EXHIBIT 2)
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FMD Services By Work Type & MFR Codes Report
(EXHIBIT 3)

FMD Services by WORKTYPE

;.‘iu' 04 91112004 - §/30/2004
2871 5 3.50 66.98 0.00 66.98 SUB-TOT
3301 15 18.68 345,67 180.25 52592 suB-TOT
3302 3 7.43 141.55 144.28 285.83 BUB-TOT
3303 24 33.00 624.23 862.85 1,487.08 SUB-TOT
3305 37 61.78 1,155.95 1,083.37 2,239.32 sue-TOT
3307 2 2.00 37.56 50.66 88.22 sue-ToT
3308 1 10.78 20547 129.96 335.43 SUB-TOT
3300 30 72.62 1,354.81 451,99 1,806.80 SUB-TOT
3310 16 19.97 367.67 155.56 523.23 SUB-TOT
3311 5 535 99,34 46.22 145.56 SuB-TOT
3316 2 3.68 70.88 3534 106.22 SUB-TOT
3317 1 11.55 220.16 279,04 499.20 SUB-TOT
3320 2 333 61,25 2.74 63,99 SUB-TOT
3401 z 2.20 42.24 20.86 63.10 SUB-TOT
4137 5 7.60 141.48 22.69 164.17 SUB-TOT
4157 4 19.50 363.06 2.74 365.80  SuB-TOT
' | | [
INPRG 18 60.67 TOT. 1,150.40  TOT.LABOR 1,676.06 TOT.MATL. S 282646 TOTAL § 15703 AVE.
! ' _HRs . ___ GosT . 'cosT ' ' o ICOST
0309 1 11.47 213.47 13.66 247.13 SUB-TOT
1603 1 0.97 17.99 0.00 17.99 SUB-TOT
1613 1 0.95 21.59 0.00 21.59 SUB-TOT
1715 1 555 104.63 47.14 151.77 SUB-TOT
2029 1 1.10 20.48 12107 141.55 SUB-TOT
2871 4 572 108.31 234.72 343.03 SUB-TOT
33m 1 0.88 16.44 0.00 16.44 SUB-TOT
3309 8 822 155.69 0.00 155.69 SUB-TOT
3315 1 25.82 491.80 1,239.47 1,731.27 SUB-TOT
4157 1 0.00 0.00 0.00 0.00 SUB-TOT
MFR 2
COMP 1 868 TOT. 202.00 TOT. LABOR 249 TOT. MATL. $ 20449 TOTAL § 20449 AVE
HRS cOSsT COST COST
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Internal Labor Distribution (EXHIBIT 4)
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Annualized Maintenance Cost Per FGSF (EXHIBIT 5)
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TOTAL RESOURCE MANAGEMENT INC, 510 KING STREET SUITE #300, ALEXANDRIA, VA 22314

S076707 / B0604208 / NIGP 92040

Terms: 2% 10 days net 30

Vendor Number: W000004688 X
Telephone Number: 703/548-4285

Fax Number: 703/548-3641

Contact Person: Guy Griffin

E-mail Address: Guy.Griffin@trmnet.com
Company Web Site: www.trmnet.com
Certificates of Insurance Required

Contract Period: To cover the period ending May 31, 2007.



